

CITY OF AKRON - DEPARTMENT OF PUBLIC SERVICE - PUBLIC UTILITIES BUREAU - UTILITIES SERVICES DIVISION
SCHEDULE OF BIDS RECEIVED ON APRIL 16, 2008, FOR CONTRACT 796-08 - FURNISH AND INSTALL REPLACEMENT WATER MAINS

Engineer's Estimate \$1,008,000.00

ITEM	DESCRIPTION	QUAN.	UNIT	Liberta Construction dba Cioff		Wingfoot Rental and Development Co.		Kenmore Construction Co., Inc		Lockhart Concrete Co.		Cemtech, Inc.	
				PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT
1	Contract Performance Bond	1.00	L.S.	\$49,540.00	\$49,540.00	\$2,000.00	\$2,000.00	\$10,000.00	\$10,000.00	\$26,100.00	\$26,100.00	\$8,000.00	\$8,000.00
2	Catch Basin or Inlet Removed	1.00	EACH	0.01	0.01	100.00	100.00	1.00	1.00	10.00	10.00	100.00	100.00
3	Borrow	0.00	C.Y.	----	0.00	----	0.00	----	0.00	----	0.00	----	0.00
4	Trenches for Water Services in Earth	2,916.00	C.Y.	0.01	29.16	30.00	87,480.00	10.00	29,160.00	0.01	29.16	16.00	46,656.00
5	Trenches for Water Services in Rock	50.00	C.Y.	0.01	0.50	30.00	1,500.00	50.00	2,500.00	0.01	0.50	30.00	1,500.00
6	6" Ductile Iron Pipe (Installation Only)	0.00	L.F.	----	0.00	----	0.00	----	0.00	----	0.00	----	0.00
7	6" Ductile Iron Pipe (Furnish and Install)	4,825.00	L.F.	37.00	178,525.00	43.65	210,611.25	46.00	221,950.00	46.50	224,362.50	39.00	188,175.00
8	8" Ductile Iron Pipe (Installation Only)	0.00	L.F.	----	0.00	----	0.00	----	0.00	----	0.00	----	0.00
9	8" Ductile Iron Pipe (Furnish and Install)	6,700.00	L.F.	41.00	274,700.00	47.00	314,900.00	48.00	321,600.00	52.50	351,750.00	42.00	281,400.00
10	12" Ductile Iron Pipe (Installation Only)	0.00	L.F.	----	0.00	----	0.00	----	0.00	----	0.00	----	0.00
11	12" Ductile Iron Pipe (Furnish and Install)	1,890.00	L.F.	57.00	107,730.00	63.00	119,070.00	59.00	111,510.00	66.50	125,685.00	52.00	98,280.00
12	16" Ductile Iron Pipe (Installation Only)	0.00	L.F.	----	0.00	----	0.00	----	0.00	----	0.00	----	0.00
13	16" Ductile Iron Pipe (Furnish and Install)	1,630.00	L.F.	75.00	122,250.00	83.00	135,290.00	80.00	130,400.00	82.50	134,475.00	76.00	123,880.00
14	4" Valve	1.00	EACH	425.00	425.00	489.00	489.00	400.00	400.00	425.00	425.00	480.00	480.00
15	6" Valve	66.00	EACH	500.00	33,000.00	530.00	34,980.00	400.00	26,400.00	515.00	33,990.00	560.00	36,960.00
16	8" Valve	23.00	EACH	720.00	16,560.00	754.00	17,342.00	700.00	16,100.00	720.00	16,560.00	780.00	17,940.00
17	10" Valve	0.00	EACH	----	0.00	----	0.00	----	0.00	----	0.00	----	0.00
18	12" Valve	8.00	EACH	1,325.00	10,600.00	1,521.00	12,168.00	1,200.00	9,600.00	1,325.00	10,600.00	1,420.00	11,360.00
19	16" Valve	3.00	EACH	1,720.00	5,160.00	2,130.00	6,390.00	1,600.00	4,800.00	1,720.00	5,160.00	1,860.00	5,580.00
20	6" 11.25 Deg. Bend	2.00	EACH	105.00	210.00	0.01	0.02	100.00	200.00	195.00	390.00	140.00	280.00
21	8" 11.25 Deg. Bend	1.00	EACH	147.00	147.00	0.01	0.01	100.00	100.00	270.00	270.00	190.00	190.00
22	12" 11.25 Deg. Bend	0.00	EACH	----	0.00	----	0.00	----	0.00	----	0.00	----	0.00
23	16" 11.25 Deg. Bend	0.00	EACH	----	0.00	----	0.00	----	0.00	----	0.00	----	0.00
24	6" 22.5 Deg. Bend	3.00	EACH	105.00	315.00	0.01	0.03	100.00	300.00	195.00	585.00	150.00	450.00
25	8" 22.5 Deg. Bend	2.00	EACH	148.00	296.00	0.01	0.02	100.00	200.00	270.00	540.00	230.00	460.00
26	12" 22.5 Deg. Bend	2.00	EACH	273.00	546.00	0.01	0.02	150.00	300.00	475.00	950.00	330.00	660.00
27	16" 22.5 Deg. Bend	0.00	EACH	----	0.00	----	0.00	----	0.00	----	0.00	----	0.00
28	4" 45 Deg. Bend	2.00	EACH	82.00	164.00	0.01	0.02	50.00	100.00	240.00	480.00	130.00	260.00
29	6" 45 Deg. Bend	54.00	EACH	101.00	5,454.00	0.01	0.54	125.00	6,750.00	195.00	10,530.00	165.00	8,910.00
30	8" 45 Deg. Bend	42.00	EACH	143.00	6,006.00	0.01	0.42	100.00	4,200.00	270.00	11,340.00	220.00	9,240.00
31	10" 45 Deg. Bend	1.00	EACH	205.00	205.00	0.01	0.01	150.00	150.00	400.00	400.00	300.00	300.00
32	12" 45 Deg. Bend	30.00	EACH	255.00	7,650.00	0.01	0.30	50.00	1,500.00	475.00	14,250.00	500.00	15,000.00
33	16" 45 Deg. Bend	4.00	EACH	515.00	2,060.00	0.01	0.04	300.00	1,200.00	985.00	3,940.00	640.00	2,560.00
34	6" 90 Deg. Bend	23.00	EACH	112.00	2,576.00	0.01	0.23	100.00	2,300.00	195.00	4,485.00	160.00	3,680.00
35	8" 90 Deg. Bend	3.00	EACH	159.00	477.00	0.01	0.03	100.00	300.00	270.00	810.00	250.00	750.00
36	6"x4" Reducer	0.00	EACH	----	0.00	----	0.00	----	0.00	----	0.00	----	0.00
37	8"x4" Reducer	1.00	EACH	124.00	124.00	0.01	0.01	100.00	100.00	220.00	220.00	200.00	200.00
38	8"x6" Reducer	10.00	EACH	124.00	1,240.00	0.01	0.10	100.00	1,000.00	230.00	2,300.00	240.00	2,400.00
39	12"x6" Reducer	0.00	EACH	----	0.00	----	0.00	----	0.00	----	0.00	----	0.00
40	16"x6" Reducer	0.00	EACH	----	0.00	----	0.00	----	0.00	----	0.00	----	0.00

ITEM	DESCRIPTION	QUAN.	UNIT	Liberta Construction dba Cioff		Wingfoot Rental and Development Co.		Kenmore Construction Co., Inc		Lockhart Concrete Co.		Cementech, Inc.	
				PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT
41	12"x8" Reducer	1.00	EACH	213.00	213.00	0.01	0.01	250.00	250.00	375.00	375.00	300.00	300.00
42	16"x8" Reducer	0.00	EACH	----	0.00	----	0.00	----	0.00	----	0.00	----	0.00
43	16"x12" Reducer	0.00	EACH	----	0.00	----	0.00	----	0.00	----	0.00	----	0.00
44	6"x6" Cross	1.00	EACH	224.00	224.00	0.01	0.01	150.00	150.00	405.00	405.00	320.00	320.00
45	8"x6" Cross	2.00	EACH	276.00	552.00	0.01	0.02	250.00	500.00	515.00	1,030.00	380.00	760.00
46	8"x8" Cross	2.00	EACH	305.00	610.00	0.01	0.02	150.00	300.00	545.00	1,090.00	420.00	840.00
47	12"x6" Cross	0.00	EACH	----	0.00	----	0.00	----	0.00	----	0.00	----	0.00
48	12"x8" Cross	0.00	EACH	----	0.00	----	0.00	----	0.00	----	0.00	----	0.00
49	16"x6" Cross	0.00	EACH	----	0.00	----	0.00	----	0.00	----	0.00	----	0.00
50	16"x8" Cross	0.00	EACH	----	0.00	----	0.00	----	0.00	----	0.00	----	0.00
51	16"x12" Cross	0.00	EACH	----	0.00	----	0.00	----	0.00	----	0.00	----	0.00
52	6"x4" Tee	0.00	EACH	----	0.00	----	0.00	----	0.00	----	0.00	----	0.00
53	6"x6" Tee	18.00	EACH	163.00	2,934.00	0.01	0.18	100.00	1,800.00	300.00	5,400.00	225.00	4,050.00
54	8"x4" Tee	1.00	EACH	195.00	195.00	0.01	0.01	150.00	150.00	360.00	360.00	260.00	260.00
55	8"x6" Tee	18.00	EACH	196.00	3,528.00	0.01	0.18	125.00	2,250.00	360.00	6,480.00	260.00	4,680.00
56	8"x8" Tee	7.00	EACH	213.00	1,491.00	0.01	0.07	150.00	1,050.00	390.00	2,730.00	280.00	1,960.00
57	12"x4" Tee	0.00	EACH	----	0.00	----	0.00	----	0.00	----	0.00	----	0.00
58	12"x6" Tee	8.00	EACH	334.00	2,672.00	0.01	0.08	200.00	1,600.00	590.00	4,720.00	400.00	3,200.00
59	12"x8" Tee	3.00	EACH	365.00	1,095.00	0.01	0.03	250.00	750.00	625.00	1,875.00	600.00	1,800.00
60	12"x12" Tee	0.00	EACH	----	0.00	----	0.00	----	0.00	----	0.00	----	0.00
61	16"x4" Tee	0.00	EACH	----	0.00	----	0.00	----	0.00	----	0.00	----	0.00
62	16"x6" Tee	6.00	EACH	679.00	4,074.00	0.01	0.06	500.00	3,000.00	1,050.00	6,300.00	1,200.00	7,200.00
63	16"x8" Tee	0.00	EACH	----	0.00	----	0.00	----	0.00	----	0.00	----	0.00
64	16"x12" Tee	0.00	EACH	----	0.00	----	0.00	----	0.00	----	0.00	----	0.00
65	16"x16" Tee	0.00	EACH	----	0.00	----	0.00	----	0.00	----	0.00	----	0.00
66	6"x6" Offset Bend	4.00	EACH	0.01	0.04	0.01	0.04	0.01	0.04	380.00	1,520.00	400.00	1,600.00
67	6"x12" Offset Bend	4.00	EACH	0.01	0.04	0.01	0.04	0.01	0.04	390.00	1,560.00	420.00	1,680.00
68	6"x18" Offset Bend	4.00	EACH	0.01	0.04	0.01	0.04	0.01	0.04	410.00	1,640.00	420.00	1,680.00
69	6"x24" Offset Bend	4.00	EACH	0.01	0.04	0.01	0.04	0.01	0.04	480.00	1,920.00	440.00	1,760.00
70	8"x12" Offset Bend	1.00	EACH	0.01	0.01	0.01	0.01	0.01	0.01	475.00	475.00	410.00	410.00
71	8"x18" Offset Bend	1.00	EACH	0.01	0.01	0.01	0.01	0.01	0.01	540.00	540.00	460.00	460.00
72	8"x24" Offset Bend	1.00	EACH	0.01	0.01	0.01	0.01	0.01	0.01	630.00	630.00	540.00	540.00
73	12"x12" Offset Bend	4.00	EACH	0.01	0.04	0.01	0.04	0.01	0.04	900.00	3,600.00	800.00	3,200.00
74	12"x18" offset Bend	1.00	EACH	0.01	0.01	0.01	0.01	0.01	0.01	1,110.00	1,110.00	1,000.00	1,000.00
75	12"x24" Offset Bend	1.00	EACH	0.01	0.01	0.01	0.01	0.01	0.01	1,295.00	1,295.00	1,150.00	1,150.00
76	16"x12" Offset Bend	1.00	EACH	0.01	0.01	0.01	0.01	0.01	0.01	1,920.00	1,920.00	1,700.00	1,700.00
77	16"x18" Offset Bend	1.00	EACH	0.01	0.01	0.01	0.01	0.01	0.01	2,170.00	2,170.00	1,980.00	1,980.00
78	16"x24" Offset Bend	1.00	EACH	0.01	0.01	0.01	0.01	0.01	0.01	3,740.00	3,740.00	0.01	0.01
79	4" Plug	0.00	EACH	----	0.00	----	0.00	----	0.00	----	0.00	----	0.00
80	6" Plug	0.00	EACH	----	0.00	----	0.00	----	0.00	----	0.00	----	0.00
81	8" Plug	1.00	EACH	46.00	46.00	0.01	0.01	100.00	100.00	50.00	50.00	120.00	120.00
82	12" Plug	0.00	EACH	----	0.00	----	0.00	----	0.00	----	0.00	----	0.00
83	16" Plug	0.00	EACH	----	0.00	----	0.00	----	0.00	----	0.00	----	0.00
84	4" Cap	2.00	EACH	41.00	82.00	0.01	0.02	35.00	70.00	40.00	80.00	100.00	200.00
85	6" Cap	24.00	EACH	51.00	1,224.00	0.01	0.24	0.01	0.24	50.00	1,200.00	110.00	2,640.00

ITEM	DESCRIPTION	QUAN.	UNIT	Liberta Construction dba Cioff		Wingfoot Rental and Development Co.		Kenmore Construction Co., Inc		Lockhart Concrete Co.		Cementech, Inc.	
				PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT
86	8" Cap	14.00	EACH	73.00	1,022.00	0.01	0.14	0.01	0.14	73.00	1,022.00	140.00	1,960.00
87	12" Cap	3.00	EACH	131.00	393.00	0.01	0.03	0.01	0.03	130.00	390.00	200.00	600.00
88	16" Cap	2.00	EACH	305.00	610.00	0.01	0.02	0.01	0.02	305.00	610.00	400.00	800.00
89	4" Romac Coupling	1.00	EACH	50.00	50.00	0.01	0.01	50.00	50.00	50.00	50.00	90.00	90.00
90	6" Romac Coupling	20.00	EACH	67.00	1,340.00	0.01	0.20	0.01	0.20	70.00	1,400.00	110.00	2,200.00
91	8" Romac Coupling	5.00	EACH	85.00	425.00	0.01	0.05	100.00	500.00	85.00	425.00	130.00	650.00
92	10" Romac Coupling	1.00	EACH	130.00	130.00	0.01	0.01	150.00	150.00	130.00	130.00	175.00	175.00
93	12" Romac Coupling	3.00	EACH	140.00	420.00	0.01	0.03	150.00	450.00	140.00	420.00	185.00	555.00
94	16" Romac Coupling	2.00	EACH	290.00	580.00	0.01	0.02	300.00	600.00	290.00	580.00	340.00	680.00
95	4" Solid Sleeve	0.00	EACH	----	0.00	----	0.00	----	0.00	----	0.00	----	0.00
96	6" Solid Sleeve	7.00	EACH	110.00	770.00	0.01	0.07	100.00	700.00	110.00	770.00	160.00	1,120.00
97	8" Solid Sleeve	9.00	EACH	144.00	1,296.00	0.01	0.09	100.00	900.00	145.00	1,305.00	210.00	1,890.00
98	10" Solid Sleeve	0.00	EACH	----	0.00	----	0.00	----	0.00	----	0.00	----	0.00
99	12" Solid Sleeve	2.00	EACH	245.00	490.00	0.01	0.02	150.00	300.00	245.00	490.00	310.00	620.00
100	16" Solid Sleeve	0.00	EACH	----	0.00	----	0.00	----	0.00	----	0.00	----	0.00
101	6" Fire Hydrant Install	41.00	EACH	300.00	12,300.00	300.00	12,300.00	450.00	18,450.00	500.00	20,500.00	500.00	20,500.00
102	8" Fire Hydrant Install	2.00	EACH	300.00	600.00	300.00	600.00	500.00	1,000.00	500.00	1,000.00	500.00	1,000.00
103	Tying into 4" Main	2.00	EACH	400.00	800.00	400.00	800.00	250.00	500.00	400.00	800.00	500.00	1,000.00
104	Tying into 6" Main	28.00	EACH	400.00	11,200.00	400.00	11,200.00	750.00	21,000.00	500.00	14,000.00	600.00	16,800.00
105	Tying into 8" Main	17.00	EACH	500.00	8,500.00	500.00	8,500.00	750.00	12,750.00	600.00	10,200.00	600.00	10,200.00
106	Tying into 10" Main	1.00	EACH	800.00	800.00	500.00	500.00	500.00	500.00	800.00	800.00	700.00	700.00
107	Tying into 12" Main	6.00	EACH	800.00	4,800.00	800.00	4,800.00	800.00	4,800.00	1,000.00	6,000.00	1,200.00	7,200.00
108	Tying into 16" Main	2.00	EACH	1,000.00	2,000.00	1,000.00	2,000.00	1,000.00	2,000.00	1,500.00	3,000.00	2,000.00	4,000.00
109	6" Bituminous Aggregate Base	2,467.00	S.Y	20.00	49,340.00	24.00	59,208.00	21.00	51,807.00	16.00	39,472.00	20.00	49,340.00
110	8.74" Bituminous Aggregate Base	2,017.00	S.Y	30.00	60,510.00	31.00	62,527.00	28.00	56,476.00	24.00	48,408.00	25.00	50,425.00
111	Asphalt Concrete 2" Thick	4,484.00	S.Y	10.00	44,840.00	11.00	49,324.00	15.00	67,260.00	6.00	26,904.00	10.00	44,840.00
112	4" Asphalt Driveway Reconstruction	100.00	S.F	4.00	400.00	4.00	400.00	5.00	500.00	2.00	200.00	28.00	2,800.00
113	Pavement	250.00	S.Y.	45.00	11,250.00	72.00	18,000.00	85.00	21,250.00	40.00	10,000.00	80.00	20,000.00
114	Curb ,Type 6"x18"	370.00	L.F.	12.00	4,440.00	24.00	8,880.00	5.00	1,850.00	10.00	3,700.00	20.00	7,400.00
115	Combination Curb & Gutter	670.00	L.F.	15.00	10,050.00	24.00	16,080.00	25.00	16,750.00	15.00	10,050.00	21.00	14,070.00
116	Concrete Walk 4" Thick	400.00	S.F.	3.00	1,200.00	5.50	2,200.00	1.00	400.00	4.00	1,600.00	5.00	2,000.00
117	Concrete Walk 6" Thick	2,100.00	S.F.	3.50	7,350.00	6.00	12,600.00	5.00	10,500.00	5.00	10,500.00	5.00	10,500.00
118	Concrete Driveway 6" Thick	1,640.00	S.F.	3.50	5,740.00	6.00	9,840.00	5.00	8,200.00	5.00	8,200.00	5.00	8,200.00
119	Curb Ramps, All Types	6.00	EACH	150.00	900.00	300.00	1,800.00	500.00	3,000.00	350.00	2,100.00	120.00	720.00
120	Brick Pavement Replacement	100.00	S.Y.	1.00	100.00	95.00	9,500.00	25.00	2,500.00	75.00	7,500.00	75.00	7,500.00
121	Excavation in Earth	7,762.00	C.Y.	0.01	77.62	0.01	77.62	5.00	38,810.00	0.01	77.62	11.00	85,382.00
122	Excavation in Rock	100.00	C.Y.	0.01	1.00	0.01	1.00	55.00	5,500.00	0.01	1.00	35.00	3,500.00
123	12" Inlet Connection	50.00	L.F.	50.00	2,500.00	0.01	0.50	1.00	50.00	40.00	2,000.00	50.00	2,500.00
124	3"&4" House Drain Connection	100.00	L.F.	0.01	1.00	0.01	1.00	0.01	1.00	1.00	100.00	30.00	3,000.00
125	Inlet Reconstructed	2.00	EACH	1.00	2.00	300.00	600.00	1.00	2.00	400.00	800.00	100.00	200.00
126	Bank Run Gravel (hydrant backfill)	50.00	C.Y.	0.01	0.50	0.01	0.50	25.00	1,250.00	15.00	750.00	20.00	1,000.00
127	Maintaining Traffic	1.00	L.S.	49,181.00	49,181.00	100.00	100.00	10,000.00	10,000.00	20,000.00	20,000.00	7,000.00	7,000.00
128	Topsoil placed 4" thick	1,700.00	S.Y.	3.00	5,100.00	3.00	5,100.00	1.00	1,700.00	1.00	1,700.00	4.00	6,800.00
129	Seeding and Mulching	1,700.00	S.Y.	1.00	1,700.00	1.00	1,700.00	1.00	1,700.00	1.00	1,700.00	1.50	2,550.00
130	Sodding	50.00	S.Y.	0.01	0.50	0.01	0.50	6.00	300.00	10.00	500.00	12.00	600.00

ITEM	DESCRIPTION	QUAN.	UNIT	Liberta Construction dba Cioff		Wingfoot Rental and Development Co.		Kenmore Construction Co., Inc		Lockhart Concrete Co.		Cementech, Inc.	
				PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT
131	Computer Equipment	1.00	L.S.	4,000.00	4,000.00	4,000.00	4,000.00	4,000.00	4,000.00	4,000.00	4,000.00	4,000.00	4,000.00
132	Install 1" Copper water service	0.00	L.F.	----	0.00	----	0.00	----	0.00	----	0.00	----	0.00
133	Water Service Transfer	0.00	EACH	----	0.00	----	0.00	----	0.00	----	0.00	----	0.00
134	Water Service Renewal	0.00	EACH	----	0.00	----	0.00	----	0.00	----	0.00	----	0.00
135	Tapping Water Main	0.00	EACH	----	0.00	----	0.00	----	0.00	----	0.00	----	0.00
TOTAL					\$1,152,139.57		\$1,244,964.08		\$1,283,547.91		\$1,299,006.78		\$1,318,208.01

Completion time in calendar days	365	365	365	365	365
Qualifications of Bidder	Yes	Yes	Yes	Yes	Yes
Proposal Bond	Yes	Yes	Yes	Yes	Yes
EEO Documents	Yes	Yes	Yes	Yes	Yes
Form of Non-Collusion Affidavit	Yes	Yes	Yes	Yes	Yes
Signed Proposal	Yes	Yes	Yes	Yes	Yes
Acknowledged all Addenda	Yes	Yes	Yes	Yes	Yes
Attended Mandatory Pre-Bid Meeting	Yes	Yes	Yes	Yes	Yes